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Introduction 
Shasta Regional Transportation Agency (SRTA) is the designated Metropolitan Planning Organization 
(MPO) for the Shasta County region.  Member agencies are the cities of Anderson, Redding, and 
Shasta Lake, the county of Shasta, and the Redding Area Bus Authority (RABA).  Information regarding 
SRTA, regional plans and programs, and this procurement are available online at www.srta.ca.gov.   
 
SRTA seeks proposals from qualified consultants to prepare an update to the 2007 SRTA Shasta 
County Coordinated Human Transportation Plan1, pursuant to federal requirements, SRTA’s 
obligation to plan for consolidation of transportation services under California Assembly Bill 120 
(AB120)2, and regional needs.    More specific objectives are included under the RFP Scope of Work. 
 
This project is funded by FTA Section 5303 and state Planning, Programming and Monitoring (PPM) 
funds. 

Background 
Federal transit law requires that projects selected for funding under the Enhanced Mobility for 
Seniors and Individuals with Disabilities (Section 5310) be derived from a locally developed, 
coordinated public transit-human services transportation plan and that the plan be developed 
through a process that includes representatives of public, private, and non-profit transportation and 
human services providers and participation by members of the public. These plans identify the 
transportation needs of individuals with disabilities, older adults, and people with low incomes; 
provide strategies for meeting these needs; and prioritize transportation services for funding and 
implementation.3 
 
In 2007, SRTA prepared the Shasta County Coordinated Human Transportation Plan, meeting the 
federal requirements for the development of a coordinated public transit-human services 
transportation plan.   The 2007 plan included consultation with the primary transportation services 
providers in Shasta County: RABA and Shasta Senior Nutrition Programs (SSNP).  It also included 
collaboration with the county’s human services providers.  The Social Services Transportation 
Advisory Council (SSTAC) helped guide development of the plan.4  
 
For purposes of state-required coordination under AB120, SSNP provides Consolidated 
Transportation Services Agency (CTSA) transit in the region, but has declined coordinating transit 
activities in the region.  SRTA has assumed that coordination role until a new entity is identified.  This 
coordinated plan update will address federal, state, and regional coordination needs.  With the plan 

                                                           
1
 Shasta Regional Transportation Agency, 2007 Shasta County Coordinated Human Transportation Plan, 

http://www.srta.ca.gov/145/Transit-Planning, May 14, 2015. 
2
 California Association for Coordinated Transportation (CalACT), CTSA e-Book, https://www.calact.org/ctsaebook, August 

11, 2015. 
3
 US DOT, Federal Transit Administration, http://www.fta.dot.gov/13093_8196.html, May 14, 2015. 

4
 Shasta Regional Transportation Agency, SRTA Website, http://www.srta.ca.gov/161/Social-Services-Transportation-

Advisory-, May 25, 2015. 

http://www.srta.ca.gov/
http://www.srta.ca.gov/145/Transit-Planning
https://www.calact.org/ctsaebook
http://www.fta.dot.gov/13093_8196.html
http://www.srta.ca.gov/161/Social-Services-Transportation-Advisory-
http://www.srta.ca.gov/161/Social-Services-Transportation-Advisory-
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View of the Sundial Bridge over the 
Sacramento River in the city of Redding 
 

in hand, SRTA will evaluate the recommendations to consider potential providers to act as CTSA 
transit services coordinator.   
 

Also, in a different vein, multiple grant programs have been 
developed under the state Cap-and-Trade Program’s Greenhouse 
Gas Reduction Fund.  These programs have opened the door to 
potential funding for transit-related improvements above and 
beyond more traditional funding sources typically used in the past.  
 
One of SRTA’s coordination efforts is the periodic update of the 
Need-A-Ride? Brochure5, an overview of transportation services in 
the Shasta County region.  SRTA staff has updated the brochure 
data and expects to issue a new brochure in fall 2015. 

Geography & Study Area 
 

Shasta County is located at the geographic center and 
transportation crossroads of California’s North State.  The nearest 
large city is Sacramento, 150 miles to the south on the Interstate 5 
(I-5) corridor, while the Oregon state line lies 100 miles due north. 
The county occupies the northern part of the Sacramento Valley 
and includes southern portions of the Cascade mountain range.  

The county has an area of 3,785 square miles.  Shasta County has an urbanized area which contains 
the cities of Anderson, Redding and Shasta Lake.  The county is home to approximately 180,000 
residents, about 80% of which live in the south-central urbanized area along I-5.   Redding is the 
county seat and the region’s primary socio-economic center.   
 

The region is largely rural in character and geographically separated from other California 
metropolitan regions.  Its population is one of the most dispersed in the state, having 49 persons per 
square mile compared to the statewide average of 239.6   
 
Figure 1 on the next page shows the topography and state highway/interstate layout of Shasta 
County. 

Public and Non-Profit Transit in Shasta County 
The general public transit provider in Shasta County is RABA.  RABA is operated by the city of Redding 
under contract with Transdev.  RABA serves the cities of Anderson, Redding and Shasta Lake, as well 
as the nearby unincorporated areas of Shasta County, providing both fixed-route and complementary 

                                                           
5
 Shasta Regional Transportation Agency, “Need a Ride?” Brochure, http://www.srta.ca.gov/145/Transit-Planning, May 

21, 2015. 
6
 Shasta Regional Transportation Agency, FY 2015-16 Overall Work Program, http://www.srta.ca.gov/148/Overall-Work-

Program, May 27, 2015.  

http://www.srta.ca.gov/145/Transit-Planning
http://www.srta.ca.gov/148/Overall-Work-Program
http://www.srta.ca.gov/148/Overall-Work-Program
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paratransit service.  The county of Shasta also contracts with RABA to provide service between 
Redding Redding and Burney in eastern Shasta County.  In 2014, RABA completed an update to its 
Short-Range Transit Plan7.  RABA retained Mobility Planners, in association with Transit Marketing, 
for assistance in the update. 

Figure 1 – General Study Area 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
SSNP provides a variety of transportation services.  In addition to providing transportation to those 
aged 60 or older, they provide CTSA services in most of the region under contract to SRTA.   

Project Scope of Work  
SRTA seeks proposals from qualified consultants to prepare an update to the 2007 SRTA Shasta 
County Coordinated Human Transportation Plan, pursuant to federal requirements, SRTA’s obligation 
to plan for coordination/consolidation of transportation services under California’s AB 120, and 
regional needs.  The objectives of the plan update are: 

 Coordination related to services, dispatching, procurement, facilities, maintenance, training, 
and administration including: 

o interregional transit service coordination—particularly adjacent county and large 
urban areas;  

o strategies to avoid duplication and enhance cost savings opportunities; 
o a coordinated pathway for fleet fuel conversion(s), and the ideal implementation 

timing; and 
o opportunities to coordinate the application of transit technology enhancements9. 

 For services, dispatching, procurement, facilities, maintenance, training, and administration 
identified needs, match to greenhouse gas emissions reduction funding/technologies—in 
addition to traditional FTA and Transportation Development Act funding sources; and 

                                                           
7
 Redding Area Bus Authority, 2014 Short-Range Transit Plan, http://www.srta.ca.gov/206/RABA-Short-Range-Transit-

Plan, May 19, 2015. 
9
 Shasta Regional Transportation Agency, 2014 Transit Technology Plan, http://www.srta.ca.gov/145/Transit-Planning, 

August 13, 2015. 

http://www.srta.ca.gov/206/RABA-Short-Range-Transit-Plan
http://www.srta.ca.gov/206/RABA-Short-Range-Transit-Plan
http://www.srta.ca.gov/145/Transit-Planning


6 | P a g e  

Shasta Coordinated Transportation Plan RFP 

SSNP Driver with Client 

 Identification of future projects and actions for the region, incorporating a low, medium and 
high priority evaluation ranking.  

Task 1: Project Initiation and Management 
A kick-off meeting with SRTA and selected consultant will be held at the commencement of the 
project to establish and agree upon communication protocols, roles and responsibilities, 
expectations, and to review background information on the region.  SRTA staff will explain the 
expected deliverables, progress reports, and invoicing procedures.  In addition, SRTA staff will review 
coordinated transportation developments to-date, including the 2014 Coordination of CTSA Services 
Review, 2014 RABA Short-Range Transit Plan, 2014 Transit Technology Plan, the concurrent SRTA 
intercity “airporter” project, as well as the current CTSA service agreement with SSNP. 
 
Deliverables: 

 Kick-off meeting 

 Project management plan, including the roles of the project manager and other project team 
members 

 Schedule of project meetings 

 Progress reports that summarize task progress and deliverables in accompaniment of monthly 
invoices 

Task 2: Existing Conditions  
The consultant will be responsible for reviewing, identifying and collecting information/data needed 
for analysis and completion of the plan.  This includes:  

 Reviewing relevant documents (2007 Shasta County 
Coordinated Human Transportation Plan, 2015 Regional 
Transportation Plan for Shasta County, 2014 RABA Short-
Range Transit Plan, 2014 Transit Technology Plan, 2014 SRTA 
Coordination of CTSA Services Review, December 9, 2014 
SRTA-SSNP Agreement (for the provision of CTSA service), 
and 2015 SRTA Unmet Transit Needs Assessment). 

 Developing and distributing an inventory survey—which will 
include, at a minimum:  
public, private, and nonprofit transportation services agencies in 
Shasta County and the surrounding area about rider characteristics and needs, operating 
statistics, vehicle inventory, client type, trip costs, ways to enhance coordination and 
collaboration, and other service provision details 

 Summarizing the survey results; and  

 Working with SRTA staff and using available GIS data to analyze transportation disadvantaged 
populations and demographic profiles 

SRTA staff will provide an updated inventory of service providers to consultant for inventory survey. 
 
Deliverable: 

 Synopsis for SRTA regarding review of relevant documents 

 Draft survey template for approval by SRTA staff prior to beginning surveys 
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 Survey responses from updated inventory of service providers provided by SRTA staff 

 Summary of collected survey and demographic data 

Task 3: Evaluation of Former Plan Recommendations 
The consultant will work with SRTA staff to evaluate and report on progress on the 2007 Shasta 
County Coordinated Human Transportation Plan recommendations. 
 
Deliverable: 

 Progress report on former plan recommendations, including projects/recommendations that: 
are completed; should remain in updated plan as is or with minor modifications; and should 
be removed from update based on current conditions 

Task 4: Public Outreach 
The consultant, along with SRTA staff, will conduct interviews (either in-person or by telephone 
dependent upon provider size) with various stakeholders, including the SSTAC.   The interviews will 
elicit feedback about service issues, shortfalls, and needs, as well as recognize what service providers 
believe is working particularly well within the Shasta region.  The consultant will subsequently 
conduct a project development workshop to facilitate the opportunity for all interested service 
providers to meet each other, review the results, and exchange further comments and ideas.  SRTA 
staff will provide a suggested stakeholders list to the consultant. 
 
Deliverables: 

 Draft interview questions template for approval by SRTA staff prior to beginning interviews 

 Draft presentation for approval by SRTA staff prior to workshop 

 Interview responses 

 Summary of interviews 

 Project development workshop schedule, presentation, and summary of attendee 
participation and responses 

Task 5: Identify Transportation Needs and Strategies and Prepare Implementation Plan 
The consultant will: 

 Prepare an assessment of transportation needs, including identifying groups currently 
underserved which could be increased by coordination; 

 Develop strategies and program goals and objectives to address services, dispatching, 
procurement, facilities, maintenance, training, and administration coordination to avoid 
duplication and enhance cost savings opportunities;  

 Develop a projects list based on the program goals and objectives; and 

 Develop an implementation plan which will: 
o Address GHG emissions reduction funding (cap and trade) programs, in addition to 

eligible and traditional funding sources for projects, like the FTA 5300 series grants, 
and TDA funding;   

o Include prioritized projects/strategies using a low, medium and high classification;   
o Develop estimated budgets and recommended funding sources for highest priority 

projects; and 
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o Incorporate generic recommendations to follow for potential future fleet fuel 
conversion(s), including a roll-out methodology. 

 Provide performance measures and monitoring methodology for SRTA staff. 
 
Deliverables: 

 Summary of transportation needs 

 Strategies, and program goals and objectives for services, dispatching, procurement, facilities, 
maintenance, training, and administration 

 Prioritized projects list 

 Implementation plan, including the above factors 

Task 6: Updated Coordinated Transportation Plan 
The consultant will prepare and deliver an update to the 2007 Shasta County Coordinated Human 
Transportation Plan, pursuant to federal requirements, taking into account, at a minimum, tasks 2 
through 5, as well as the update objectives.    
 

Deliverables: 

 Administrative draft plan for approval by SRTA staff prior to releasing public draft plan 

 Draft plan for review by public and stakeholders, including an SSTAC workshop to present the 
plan 

 Final plan 

Task 7:  Final Presentation 
The consultant will present the final report and recommendations to the SSTAC and SRTA Board of 
Directors. 
 
Deliverables: 

 Draft presentation for approval by SRTA staff two weeks prior to SSTAC and SRTA Board 
meetings 

 Final presentation materials 

Task 8: Final Deliverables 
The consultant shall provide the following number of hard copy documents and electronic copies of 
all deliverables in SRTA-compatible formats, for editing and for posting on the agency website.   
 
Deliverables: 

 Twenty-five (25) bound copies of the Shasta Coordinated Transportation Plan 

 Electronic formats of all project deliverables, in SRTA-compatible formats, including data and 
support files 

 One unbound  hard copy suitable for  reproduction 

Options 
Qualified consultants are encouraged to also respond to SRTA’s separate and concurrent “Request for 
Proposal to prepare a Shasta Intercity Transportation to Sacramento and Bay Area Feasibility Study 
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and Action Plan.”  This is because there may be economies of scale associated with costs for travel, 
meetings, and baseline research.  If a consultant has the successful bid for both projects, they could 
be administered and managed under a single agreement. 

Timeline 
 Project work will commence immediately upon contract execution, expected October 13, 

2015, or shortly thereafter.   

 A draft plan update shall be complete no later than March 7, 2016 and be presented by the 
consultant to the SSTAC on March 16, 2016.   

 The final plan will be made available to SRTA staff by April 8, 2016; SRTA staff will present it to 
the SRTA Technical Advisory Committee.   

 The consultant will present the final plan to the SRTA Board of Directors on April 26, 2016, for 
approval.   

 Contract termination will be June 30, 2016 to allow for final copy production of the plan. 

Proposal Contents 
Written proposals shall not exceed 35 pages (including attachments).  At a minimum, the following 
information should be included and clearly labeled:  

 
1. Transmittal letter--signed by an officer who may contractually bind the business, including a 

description of the firm.  The proposal shall be a firm offer for a minimum of 90 days, and 
contain a statement to that effect.  The proposal shall contain a statement that all activities 
performed within the proposed scope of work, notwithstanding SRTA unforeseen needs, will 
be at a not-to-exceed price. 
 

2. Statement of understanding of the scope of work, as well as illustrating consultant’s 
familiarity with Shasta County and transportation services provided in the region. 

 Discussion of a technical approach and management approach 
 

3. List of the personnel on the project team, including a summary of their qualifications and 
work experience (resumes may be included as an attachment).  This includes sub-consultants 
proposed for use. 
 

4. Representative list of similar projects completed as lead consultant within the last five years 
including: project description and services provided, budget and schedule performance, and 
contact information for the client reference.  

  
5. Work plan and schedule to complete the project scope of work, identifying milestones and 

deliverables. 
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6. Cost proposal worksheet, including:  fee schedule on a time (by personnel) and materials 
basis; cost by task; and total cost to complete the project. The cost proposal shall be fully 
inclusive of all services, overhead, and direct expenses. 

RFP Questions, Contact Person, and Schedule 
Questions 
Questions concerning this RFP will be responded to collectively, and made available for all interested 
applicants via the SRTA website.  All email inquiries must be submitted no later than 5:00 PM on 
August 26, 2015, to the below contact person.  No oral questions will be taken or responded to.  
Responses to questions will be posted on the SRTA website no later than August 28, 2015.  Interested 
applicants must view or subscribe to SRTA’s bid posting webpage at http://www.srta.ca.gov/bids.aspx 
so that they are notified of any addenda to the RFP, or for responses to questions received.   

 
Contact Person 
Kathy Urlie 
Senior Transportation Planner 
kurlie@srta.ca.gov 
530-262-6194 
 
Schedule 
The RFP schedule follows.   
 

Tasks Deadline/Dates 

Release RFP August 13, 2015 

Pre-Proposal Conference (in conjunction with 
Shasta Intercity Transportation to Sacramento and 
Bay Area Feasibility Study and Action Plan RFP) 

11:00 AM, Monday, August 24, 2015 

Vendor Questions Due 5:00 PM, August 26, 2015 

SRTA Response to Vendor Questions No later than August 28, 2015 

Vendor Proposals Due 5:00 PM, September 14, 2015 (no postmarks 
accepted) 

Evaluation and Ranking of Proposals September 14-17, 2015 

Interviews (if necessary)  September 21-23, 2015 (tentative) 

Consultant-SRTA Contract, including Budget and 
Scope of Work 

No later than September 30, 2015 

SRTA Board of Directors Approval October 13, 2015  

Contract Start October 13, 2015 

http://www.srta.ca.gov/
http://www.srta.ca.gov/bids.aspx
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There will be a pre-proposal conference on August 24, 2015 per the above schedule; this conference 
may be attended by teleconference, if desirable.   Please make such arrangements with the above 
contact person. 

Proposal Evaluation 
A panel will be formed to evaluate the proposals, and make a recommendation in consultation with 
the executive director, which will then go to the SRTA Board of Directors for approval.  The proposal 
evaluation will be based on the scoring criteria presented in Figure 2.  

Figure 2 – Proposal Scoring Criteria 
 

Criteria Scoring Weight % 
Thoroughness of proposal in addressing the work tasks above under 
Project Scope of Work, as well as the update’s stated overarching 
objectives 

40 

Qualifications and similar experience of the consulting firm and project 
team 

20 

Local transit knowledge demonstration 15 

Innovative ideas to meet RFP objective 15 

DBE participation level   5 

References   5 
 

In unusual circumstances where a recommendation cannot be made based on the proposals alone, 
the highest ranked consultants may be invited to an interview.   

 
Contract Amount and Award 
The anticipated start date is October 13, 2015, with a June 30, 2016 contract expiration.  Consultant 
selection will be based on a combination funding availability and the value of the services to be 
provided.  The FY 2015/16 SRTA Overall Work Program has $30,000 budgeted for this effort; 
however, consultants are advised to prepare proposals which fully address the above scope of work 
and overarching objectives.  The project scope maybe reduced or the budget increased depending on 
consultant responses.  The SRTA Executive Director will schedule the proposed technical services 
agreement for consideration by the SRTA Board of Directors on October 13, 2015.  The agreement is 
not in force until approved by the SRTA Board of Directors and written authorization to proceed is 
provided to the selected consultant.   

 

Standard Consulting Agreement 
SRTA’s standard Technical Services Agreement (TSA) will be used for the agreement between SRTA 
and the selected consultant. SRTA’s TSA template is provided by separate attachment to the RFP 
distribution.  



12 | P a g e  

Shasta Coordinated Transportation Plan RFP 

Protest Procedure 
All protests, signed by the protesting party, must be in writing within three (3) business days from the 
results notification and be addressed to the SRTA Executive Director.  Include a description of the 
expected relief or corrective action in the protest.  The protest should stipulate an issue of fact 
concerning the following points: 

 A matter of bias, discrimination, or conflict of interest on the part of an evaluator(s); 

 Errors in computing the score; and/or 

 Non-compliance with procedures described in this RFP or SRTA’s established policies. 
 

SRTA will only consider protests based on the above points.  SRTA will reject protests without merit if 
they address issues such as an evaluator’s professional judgment on the objective quality of a 
proposal.  The SRTA Executive Director will review and respond to protests within five (5) business 
days from receipt.  Protests considered unresolved by the protesting party will be forwarded to the 
SRTA Board of Directors either at the meeting at which the subject contract is under consideration, or 
at a meeting which takes place prior to that, if timely response from the protesting party is received 
by SRTA. 

Debriefing  
SRTA will provide an informal debriefing to interested consultants not selected for this contract. 

Proposal Submittal  
Please submit consultant proposals to: 

Shasta Regional Transportation Agency 
Attn:  Kathy Urlie 
1255 East Street, Suite 202 
Redding, CA  96001 
kurlie@srta.ca.gov 

 
Submittals must be received at the SRTA office before 5:00 PM on Monday, September 14, 2015.  No 
proposals will be accepted after this time.  Postmarks are not acceptable.  Consultants may forward 
their proposal by email, by mail, or delivery service.  Proposal receipt will be acknowledged by email. 

 
The cost of preparing and submitting a proposal, pre-contract meetings, and participating in an 
interview—if held—are at the sole expense of the proposer.  SRTA reserves the right to reject any or 
all proposals, and to waive any informality, technical defect, or clerical error in any proposal at SRTA’s 
discretion.  Solicitation of proposals in no way obligates SRTA to contract with any firm or individual.  
The decision to approve and award a contract is at the discretion of SRTA. 
 
Public Records Act:  All proposals submitted in response to the RFP will become the exclusive 
property of SRTA.  At such time the SRTA Executive Director recommends a proposal to the board of 
directors and such recommendation appears on the board agenda, all proposals submitted in 

mailto:kurlie@srta.ca.gov
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response to the RFP shall become a matter of public record and shall be regarded as public records.  
If there are any trade or proprietary secrets included by the consultant, the consultant may provide 
a different copy of the proposal that would be acceptable to release to the public.  If an alternate 
document is not made available to SRTA by the consultant, then the original proposal, as 
submitted, will be released as requested.  Proprietary information can include secret formulas, 
processes, and methods used in production.  It can also include a company’s business and marketing 
plans, salary structure, customer lists, contracts, and details of its computer systems.   
 
Modification or Withdrawal of Proposal:  Any proposal received prior to the deadline may be 
withdrawn or modified either personally, through e-mail, or by written request of the consultant.  To 
be considered, the modification must be received in writing, with the same number of copies as the 
original proposal, prior to the proposal deadline.  Proposals may be withdrawn following the proposal 
deadline for good cause; please consult with the RFP contact person to discuss this. 

 
RFP Addendum(a):  Any changes to the RFP will be made by written addenda issued by SRTA, and shall 
be considered part of the RFP.  The RFP deadline may be extended dependent upon the nature of the 
changes issued.  Upon issuance, such addenda shall be incorporated into the agreement documents, and 
shall prevail over inconsistent provisions of earlier issued documentation.  Any addenda will be posted 
on-line only.  It will be the consultant’s responsibility to assure that all addenda are incorporated into the 
proposal as required according to all the terms and conditions for submittal of the proposal.  In no event 
will SRTA modify the RFP with less than five (5) days remaining to the deadline, without extending the 
RFP deadline. 

 
Verbal Agreement or Conversation:  No prior, current, or post-award verbal conversations or 
agreement(s) with any officer, agent, or employee of SRTA shall affect or modify any terms or obligations 
of this RFP, or any contract resulting from this procurement. 

 
Special Funding Considerations:  Any contract resulting from this RFP will be financed with funds 
available to SRTA.  The contract for this service is contingent upon the provision of these funds to SRTA.  
In the event these funds are reduced or eliminated, SRTA reserves the right to terminate or revise any 
contract. 

 
Alternatives:  Consultants may not alter objectives and deliverables of the RFP in the response to the 
RFP.  If the consultant brings to SRTA’s attention, at least ten (10) days before the RFP deadline, an 
alternative end product than the RFP delineates, SRTA reserves the right to cancel the RFP and re-bid the 
project. 
 
DBE Requirement:  SRTA has determined that disadvantaged business enterprises, as defined in 49 
CFR Part 26, will have the opportunity to compete fairly for contracts financed, in whole or in part, 
with federal funds.  SRTA has a draft disadvantaged business enterprise (DBE) goal of 5.1% for federal 
fiscal years 2015/2016/2017.  SRTA encourages respondents to include the participation of DBE 
businesses within your proposal. 
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Equal Employment Opportunity/Affirmative Action:  In awarding a contract to a consultant, SRTA 
includes language within the contract which requires the consultant to certify their compliance with 
federal regulations. 


